ICN Project #78120301
Pottawattamie County
1-29 Relocation, Council Bluffs, 1A

The lowa DOT will be expanding/relocating I-29 in Council Bluffs, lowa in 2014. The lowa
Communications Network (ICN) has a fiber optic cable buried on the easterly side of I-29 that
will be in conflict.

This bid package covers the relocation design and process to place a new ICN fiber optic cable
along the westerly I-29 R/W on the north end of the project and along the new east R/W of I-29
on the south end of the project.

The U.S. Army Corps of Engineers (USACE) plays a major part in this ICN relocation. The USACE
and the City of Council Bluffs govern Mosquito Creek within this relocation. Strict guidelines
must be followed during the placement of the Horizontal Directional Drilling (HDD) under
Mosquito Creek. Standards and specifications are included in this bid package.

The contractor performing the relocation work will be required to furnish and use a fluid
pressure transmitter/receiver during the HDD within the Mosquito Creek Levee Critical Area, as
shown on the ICN drawings. Information for the DigiTrak F5 fluid pressure transmitter is
included in this bid package. This equipment was used by a utility contractor boring under the
Mosquito Creek in 2013 per the City of Council Bluffs (Jeff Krist).

The contractor shall submit a formal “Emergency Action Plan” to the City of Council Bluffs prior
to the start of the project. The contractor is also required to obtain a City of Council Bluffs
permit ($50.00) prior to the start of work. ICN has been informed by the City of Council Bluffs
that the contractor must fill out, sign, and pay for the permit, not the utility owner.

Access to the project will be from Tank Farm Rd. and off of 1-29. The contractor will be
responsible to supply, use, and maintain all safety and traffic control throughout the duration
of this ICN relocation project.

The new lowa DOT R/W on the south end of the project will be staked by IDOT and Larry
Klawitter w/ ICN. Larry Klawitter will assist the contractor with directional bore limits in the
Mosquito Creek area.

The lowa DOT bid letting for the 1-29 project is April 15, 2014. The lowa DOT has asked ICN to
have their relocation completed by April 15, 2014 if at all possible. ICN will hold the contractor
to that date, unless some unforeseen dilemma arises causing major delays. The contractor
should schedule the directional boring to begin in the latter part of March 2014 in case
problems do come up.

The contractor bids are to be received by the lowa Communications Network (ICN) on February
6, 2014 at 2:00 pm.
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Emergency Action Plan
Mosquito Creek Levee
Unit 624 — Section 3

1.1 Project Information

Levee Unit Name: Missouri River Council Bluffs Flood Protection
Mosquito Creek Levee Unit 624 Section 3

Local Sponsor: Council Bluffs, lowa
Levee Stations: 1051+65 to 1053+80

Project Name: lowa Communications Network Directional Bore &
Trenching For 2” HDPE Duct, Council Bluffs, lowa

1.2 Project Description

The lowa Department of Transportation is proceeding with the reconstruction of the 1-29 / 1-80
East System Interchange (Segment 3) as a part of the Council Bluffs Interstate System. The
work for Segment 3 involves the construction of new roadway embankments and bridge
structures. Due to this work, lowa Communications Network (ICN) is required to relocate fiber
optic ducts.

The levees affected by this construction is the Mosquito Creek Agricultural Levee L-624, which
was a part of the Council Bluffs Flood Protection System that was originally designed and
constructed by the Omaha District of the U.S. Army Corps of Engineers (USACE) in the early
1950’s.

A portion of the fiber relocation project will take place within the “critical area” of the levee, which
is defined by the USACE as the area within 300 feet riverward and 500 feet landward of the
levee. The work covered by this Emergency Action Plan addresses Horizontal Directional
Drilling (HDD) for the fiber ducts and construction of bore pits at two locations, where the fiber
ducts will be spliced together. The bore pits will be approximately 3’ deep.

1.3 Construction Requirements

The General Contractor shall prepare and follow an Emergency Action Plan (EAP) which will
addresses the requirements presented in this document and the procedures for high water
conditions during construction. The EAP shall include emergency contact information, including
cell phone and pager numbers of the project manager, project superintendent and foreman.
The numbers provided shall be monitored 24 hours a day, 7 days a week. '

1.4 Emergency Contingency Plan:

Work performed along the levee shall conform to USACE requirements and to the following
emergency action plan:

1.4.1 Daily Monitoring
The water level in the Missouri River shall be monitored on a daily basis by the General

Contractor and the lowa DOT. The extended forecast of future river levels shall also be
monitored.



Emergency Action Plan
Mosquito Creek Levee
Unit 624 — Section 3

1.4.2 Monitoring Agencies

Due to the location of this project and the availability of stream gauges, the river level shall be
monitored through USGS and National Weather Service websites for

River Gage - 06610000 Missouri River at Omaha, NE.

* hitp://waterdata.usgs.gov/ne/nwis/uv/?site_no=066100008&amp

* http://www.riverwatch.noaa.gov/forecasts/fOAXRDOAX.php

1.4.3 Ceasing Operation

Construction operations will cease in the event the river levels are within 5 feet of the
published flood stage of 29 feet (Elevation 974.4 feet). The 100-year flood elevation at this
location is 981 feet. The 500-year flood elevation is 983.0 feet.

1.4.4 Construction Equipment

The General Contractor shall provide a list of all construction equipment that will be present
throughout the duration of construction within the critical area. All equipment, construction
materials and stockpiled soils will be removed in the event of high water and relocated to the
landside of the levee during high water events.

1.4.5 Emergency Action Plan

To ensure that the contractor has adequate backfill material and equipment in place to perform
emergency backfilling procedures, contractor shall formally submit an “Emergency Action Plan”
including a list of equipment and materials that will be available and on site as well as operators
and other crew members including emergency contact phone numbers, who are available on a
24 hour basis to perform the emergency backfill operations. The plan shall be submitted to the
Engineer and City of Council Bluffs for review and approval.

1.4.6 Emergency Backfilling.

During excavation construction of the bore pits, if the river level reaches an elevation within 5
feet of the published flood stage of 29 feet (Elevation 974.4 feet), emergency backfilling shall be
commenced. In addition, emergency backfilling shall commence if directed to do so by the US
Army Corps of Engineers, The City of Council Bluffs or lowa Communications Network.

All excavations shall be backfilled within the same day. Contractor shall leave excavated
material on site and have equipment available on site to perform emergency backfilling
operations during a flood period. During excavation construction of the bore pits, if the river
level reaches an elevation within 5 feet of the published flood stage of 29 feet (Elevation 974.4
feet), contractor shall cease excavation and commence backfilling.
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1.4.7 Emergency Contacts

General Contractor
(Provide emergency contact information prior to the start of construction. Contact information to
be distributed to all parties listed in this EAP document.)

Company Name:

Address:

Superintendent Name:
Superintendent Cell:

City of Council Bluffs
Jeff Krist, P.E.
City of Council Bluffs, Public Works Dept.
290 Pearl Street
Council Bluffs, lowa 51503
Phone: 712-328-4635 (office)
Email: jkrist@councilbluffs-ia.gov

Pat Miller, Operations Manager
Phone: 402-510-2700 (cell)

Chuck Pendegraf, Levee Superintendent
Phone: 402-510-3675 (cell)

lowa Communications Network
Larry Klawitter
ICN — Qutside Plant
Phone: 515-725-4741
Email: Larry Klawitter@iowa.gov

USACE - Omaha District.
Chris Horihan, P.E.
USACE - Readiness Branch
1616 Capitol Avenue, Suite 9000
Omaha, Nebraska 68102-4926
Phone: 402-995-2700
Email: Christopher.j.horihan@usace.army.mil

F:\Projects\013-1995\ WTRS\Section 408 - Submittal PackageMCN Mosquito Creek - Emergency Contigency Plan.doc
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Fluid Pressure Transmitter

The long-range DigiTrak® F5® Fluid Pressure Trans-
mitter (Model FPT) provides downhole fluid pressure
monitoring up to 250 psi (1725 kPa). The drilling fluid
pressure is measured through sensor ports located
on the front end cap. The sensor ports are small
holes situated on either side of the index slot. The
FPT, which comes in two dual-frequency configura-
tions, provides all standard transmitter data, such as
roll, pitch, and depth, in addition to the fluid pressure
readings. All battery-powered DigiTrak® transmitters
enter sleep mode after 15 minutes of inactivity.

Housing Requirements

The DigiTrak® F5® Fluid Pressure Transmitter is com-
patible with existing drill housings that accommodate
15 in. (38.1 cm) DigiTrak® transmitters. The FPT re-
quires a path for fluid to flow from the annulus around
the housing to the four sensor ports in the front end
cap; slots in the housing will satisfy this requirement.
If the slots are epoxied, then a 0.125 in. (3 mm) diam-
eter hole must be installed to allow fluid pressure to
be measured by the FPT.

DCl's FPT transmitters require housings with at least
three slots equally spaced around the circumference of
the housing for optimal signal emission and maximum

Slot position

Battery cap

N\

Transmitter Specifications

Model number............ccooveiiiee e FPT
Part number and frequency

EEDDA912 simismssssimisvisinmmmnismissi 19.2 or 12 kHz

ESDP 128 12 or 1.3 kHz
DEpth FENGE e ara 65 ft (19.8 m)
Pitch sensitivity ... oo snvmannniiinimims: 0.1%
Roll data v asmnasnaaammmas 24-position clock
Pressurerange............ccccc....... 0-250 psi (0-1725 kPa)
Pressure resolution

0-75 psi (0-517 kPa) ........ccovevveerernnn. +1 psi (7 kPa)

75-250 psi (617-1725 kPa) ................ 15 psi (34 kPa)
Battery type and life

2 C-cell alkaline................. 20 hr awake; 200 hr sleep

1 SuperCell™..................... 70 hr awake; 400 hr sleep

2 SAFTLSH14 ................. 40 hr awake; 400 hr sleep
Maximum temperature.........ccccoeeeviennnnns 220°F (104°C)
Diameter........c.ccocccciviivciiniciciceenee. 1.250n, (3,175 cm)
Length.......oviviiiieve s 15in. (38.1 cm)
Weight (without batteries).........c............. 1.651b (748 g)

battery life. The slots must be at least 1/16 or 0.0625 in.
(1.6 mm) wide. Slot position and length requirements are
shown below; all slot length measurements should be
taken from the inside of the housing.

Front end cap

e

| —— e e e .

| | | Fluid pressure

- B > sensor ports

! Slot length " 2in, ! E

8.5in. (21.6 cm) (5.1 cm)
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e B T i 253-395-2800 Russia +7-843-277-52-22 DCI.Russia@digital-control.com
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Fluid Pressure Transmitter

The DigiTrak® F5® Fluid Pressure Transmitter (Model
FPT) introduces DCl's newest transmitter feature for
the HDD walkover locating industry—the real-time
measurement and logging of downhole drilling fluid
pressure. The FPT, which is unique to the industry, is
used exclusively with the DigiTrak® F5® receiver and
incorporates all of the transmitter functions of a Digi-
Trak® F5® dual-frequency transmitter, including depth,
roll, and pitch readings. In addition, the transmitter
provides instantaneous readings of the annular drilling
fluid pressure at the drill head. Downhole pressure data
provides the operator with valuable new information
to react faster to potential drilling problems and take
preventive actions that increase efficiency and reduce E The fluid pressure data can indicate formation

FPT in Housing with Closeup Showing
Pressure Sensor Ports

the risk of an expensive frac-out, The FPT incorporates changes, which can help determine the appropriate
DClI's latest mechanical and electronic design and is formulation of drilling fluid for the conditions.
compatible with existing drill housings that accommodate B Fluid pressure data can be monitored and saved on
DigiTrak® transmitters. the F5° receiver and uploaded via Bluetooth to a PC

The primary advantages of the DigiTrak® F5® Fluid for analysis, report creation, printing, and archiving us-
Pressure Transmitter include the following: ing the DigiTrak® LWD™ (Log-While-Drilling) DataLog®
E Knowledge of downhole drilling fluid pressure can software package.

assist in preventing frac-

outs and/or damage to Profile Chart

surrounding structures. o

E Real-time downhole drill-
ing fluid pressure is con-
tinuously displayed on the
F5% receiver and on the
drill rig’s remote display.
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COMFIT COUPLING

Fast. Easy Air-Tight Installation.
Transition to IPS size PVC, Steel and
Fiberglass conduits. Designed in
accordance with the special demands of
the leading cable duct companies and
contractors. Excellent for blowing and pulling cable installation methods. Compact profile
reduces difficulties traditionally incurred in the cable duct through the installing machinery and
narrow trenches. Push-fit method ensures easy and simple assembly and disassembly.

Grip Ring——

Rubber Q-Ring for a water- L )/
tight . air-tight seal )
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~ ’
.
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FIBER OPTIC DUCT PLUG

Fiber Optic Simplex plugs effectively seal conduits
containing one cable. Originally designed for applications
involving fiber optic cable placement in subduct, this
product is ideal for sealing around coax or twisted pair
cable in small diameter conduits.

o Water-tight and air-tight

o Simple installation around in-place cables

o Seals all types of inner duct

e Wide cable sealing range

o Installs and removes by hand

o Split design allows plugs to be retrofitable,
removable, and reusable




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO LOG-DEPTH TO BOTTOM OF PAGE 05125118 LOGS.GPJ TERRACONZ2012.GDT 2/22/13

BORI NG LOG NO- B"'2 Page_‘l of 2
PROJECT: ICN Mosquito Creek CLIENT: lowa Communications Network (ICN)
Directional Bore Des Moines, IA
SITE: I-29 at Mosquito Creek and South Omaha Bridge Rd
Council Bluffs, lA
e LOCATION See Exhibit A-2 _ EIE E = i EE Bgﬁ s ‘g ArlrJEMTzEEmITS
4 £ |a Ng 2 & |2a5 L
: s Iz 8| o2 |gB|eE|EE|s
5 = g i og §§ SE (28| weep
Approximate Surface Elev: 975 (FL)+- | o |9 =9 Froed gé z 8 e
& = [} % o (=} :’80:
DEPTH ELEVATION (Ft,) [
Agricultural topsoil at surface.
LEAN CLAY (CL), brown, stiff to very stiff .
4000
= 9 (HP) 26 | 89
o 5500
13 (HP) 32| 79
.0 970+ 5
LEAN TQ FAT CLAY (CL/CH). dark gray, very stiff %ie
— 5 (HP) 27 | 93
0 967-+/-) ]
/ EAT CLAY (CH), dark gray, stiff -
/ - 1 HP) 33 | 90
% o
/Aﬂ.o 962+/-| o
V EAT CLAY (CH), gray, stiff to medium stiff
/ . 16 %ﬁg‘}’ 1700 | 38 | 82
% 1o
418.0 957+ _
SILY (ML), dark gray, medium stiff to soft 5
_ 150 -
18 (HP) 40 | 85 | 28-244
20—
- 1-1-1
(| 18 N=2 46
25—
‘Stratification lines are approximate. In-situ, the transition may be gradual. Hammer Type: Automatic
Mmmm: f.?f Exhibit A-3 for description of field Notes:
See Appendix B for dascription of laboratory
| _| procedures and additional data (if any).
Abandonment Method: See Appendix C for explanation of symbols and
Borings backfilled with soil cuttings upon completion, abbreviations.
'—‘—-——LTES”I?-EVEL OBSERVATIONS Boring Started: 1/15/2013 Boring Completed: 1/15/2013
20' while drill i = - igedia il e
T s 1 re rra c D n Drill Rig: #96 Driller: S. Mather
) Ot st Project No.: 05125118 Exhibit: A5




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO LOG-DEPTH TO BOTTOM OF PAGE 05125118 LOGS.GPJ TERRACON2012.GDT 2/22M13

BORING LOG NO. B-2 —
PROJECT: ICN Mosquito Creek CLIENT: lowa Communications Network (ICN)
Directional Bore Des Moines, 1A
SITE: 1-29 at Mosquito Creek and South Omaha Bridge Rd
Council Bluffs, 1A
LOCATION See Exhibit A-2 NENE E s = A lesR
g eREClE| B (BNl
L =] =
‘ . E ,@E 2 % Eﬁ gg Eﬁg ég &S | LLPLPI
Approximate Surfaca Elev: 075 (FL)+- | & |2 T 2z |23k °z
] = s 20| ©
DEPTH ELEVATION (Ft.) =
SILT (ML), dark gray, medium stiff to soft (continued)
.
28,5 946,54/ N
SILT WITH SAND (ML), dark gray, soft to stiff = 1-1-1
18 et 40
30
clay layer at 33.5 to 35 feet =
ig] 258 38
35—
38.5 936 5+/- T
SILTY SAND (SM), dark gray, loose H
10 oy 36
40.0 835+/- 40
Boring Terminated at 40 Feet
45—
50—
Stratification lines are approximate. In-situ, the transition may be gradual, ; Hammer Type: Automatic
T T
See Appendlx B for description of laboratory
o and additional data (if any).
Abandonment Method: See Appendix C for explanation of symbols and

Borings backfilled with soil cuttings upon completion.

abbreviations,

. WATER LEVEL OBSERVATIONS

Tlerracon

[Boring Started: 1/15/2013
Diil Rig: #96

Project No.: 05125118

Boring Completed: 1/15/2013

Driller: S. Mather

|Exnibit A5
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